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STATE OF TENNESSEE 
DEPARTMENT OF GENERAL SERVICES 

REQUEST FOR PROPOSALS # 13-10-904 
AMENDMENT # TWO 
FOR OFFICE SPACE IN MEMPHIS,SHELBY COUNTY, 
TENNESSEE 

DATE:  November 20, 2014 
 
RFP # 1310904 IS AMENDED AS FOLLOWS: 
 
1. This RFP Schedule of Events updates and confirms scheduled RFP dates. 

 

EVENT 
 

TIME  
(central time 

zone) 

DATE 
(all dates are state business 

days) 

1. RFP Advertised  11/10/2014 

2. Disability Accommodation Request Deadline  11/12/2014 

3. Pre-proposal Conference 11:00 a.m. 11/13/2014 

4. Notice of Intent to Propose  11/14/2014 

5. Written “Questions & Comments” Deadline  11/14/2014 

6. State Response to Written “Questions & 
Comments” 

 11/20/2014 

7. Proposal Deadline  2:00 p.m. 11/25/2014 

8. State Completion of Qualitative Proposal 
Evaluations 

 12/4/2014 

9. State Opening of Cost Proposals  12/5/2014 

10. State Completion of Cost Proposal Evaluations  12/15/2014 

11. State Completion of Negotiations and 
Negotiated Cost Proposal Evaluations 

 1/8/2015 

12. State Notice of Intent to Award Issuedand 
RFP Files Opened for Public Inspection 

 1/9/2015 

13. Executive Sub Committee of the State Building 
Commission Approval Sought (If lease term is 
greater than 5 years or annual rent is greater 
than $150,000) 

 1/20/2015 

14. Lease is circulated to successful Proposer for 
signature 

 1/28/2015 

15. Lease Signature Deadline  2/5/2015 

16. Delivery Date for Construction  4/1/2015 

17. Substantial Completion Date  8/1/2015 
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18. Certificate of Occupancy Date  8/1/2015 

19. Lease Commencement/Occupancy Date  9/1/2015 

 
 
2. State responses to questions and comments in the table below amend and clarify this RFP. 
 

Any restatement of RFP text in the Question/Comment column shall NOT be construed as a change 
in the actual wording of the RFP document. 
 

QUESTION/COMMENT STATE RESPONSE 

1  On Item 2.1 - RFP Schedule of Events, it 
states on Item 16 Delivery Date for 

Construction to be 4/1/2015, additionally it 

states on Item 15 that Lease Signature 
Deadline is 2/5/2015. This allows the Landlord 

54 days from Lease execution to meet the 
Landlord Delivery. What additional time 

provisions is the State willing to allow the 

Landlord in order to meet the required 
Landlord Delivery? 

The State may consider proposals which offer 
different dates than the Schedule of Events. 
However, the dates in the Schedule of Events for 
Substantial Completion and Lease Commencement 
should be considered to be outside dates which 
should not be modified. Please specify any 
changes to the Schedule of Events that are part of 
a proposal. 

 
 


